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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/05/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120705                CONTRACT ID : C18786                       COUNTIES : SUMMIT
     LETTING DATE : 07/05/12                REGION      : 1
     LETTING TIME : 10:00 AM              CONTRACT TIME : 09/28/12  COMPLETION DATE
                                                TERRAIN : DO NOT USE!                PROJECT(S) : MTCE R100-193

     CONTRACT DESCRIPTION :
     MTCE R100-193 #18786
     FY13 R1 SH9 STR# F-12-T (MP 96.998)
     EXPANSION JOINT REPAIR
     Project Limits on SH9 are MP 95.0 to MP 98.0.

     Remove and replace existing expansion joint on
     Structure F-12-T.  The existing joint will be replaced
     with 0-4 inch expansion joint.  Any damaged concrete
      at the joint location will be replaced.

     Traffic Control involves closing SH9 at the structure
     and detouring traffic.  All Traffic Control shall
      be provided by the Contractor.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $       134,722.60   122.8537%   100.0000%
    1    905A           ABCO CONTRACTING, INC.                                         $       109,661.00   100.0000%    81.3976%
    2    780A           LOBOS STRUCTURES, LLC                                          $       124,990.50   113.9790%    92.7762%
    3    903A           TLM CONSTRUCTORS, INC.                                         $       154,274.00   140.6826%   114.5123%
    4    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $       185,242.00   168.9224%   137.4988%
    5    503F           K.E.C.I. COLORADO INCORPORATED                                 $       185,453.00   169.1148%   137.6554%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 905A              |(  2 ) 780A
                                                      |ENGINEER'S ESTIMATE      |ABCO CONTRACTING, INC.   |LOBOS STRUCTURES, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00502 Rem Port Present Str             22.000 CY  |    1000.0000    22000.00|     330.0000     7260.00|     643.0000    14146.00
202-05100 Sandblasting Reinf Steel         49.000 SY  |       7.0000      343.00|       5.0000      245.00|      20.0000      980.00
208-00034 Gravel Bag                      100.000 LF  |       8.0000      800.00|       2.5000      250.00|      14.0000     1400.00
208-00045 Conc Washout Str                  1.000 EACH|     750.0000      750.00|    1050.0000     1050.00|     680.0000      680.00
208-00103 Removal and Disposal of Se       10.000 HOUR|      40.0000      400.00|      27.0000      270.00|      80.0000      800.00
208-00106 Sweeping (Sediment Removal       10.000 HOUR|      65.0000      650.00|     200.0000     2000.00|     135.0000     1350.00
515-00400 Concrete Sealer                 133.000 SY  |      12.0000     1596.00|       4.0000      532.00|      36.0000     4788.00
515-00410 Concrete Sealer (Calcium N       49.000 SY  |      35.0000     1715.00|      11.0000      539.00|      46.0000     2254.00
518-01004 Br Expan Device (0-4 In)         88.000 LF  |     300.0000    26400.00|     260.0000    22880.00|     245.0000    21560.00
601-03041 Conc CL D (Bridge) (Spec)        22.000 CY  |     850.0000    18700.00|     640.0000    14080.00|     593.0000    13046.00
602-00020 Reinf Steel (Epoxy)            3977.000 LB  |       1.8000     7158.60|       3.0000    11931.00|       3.5000    13919.50
620-00020 Sanitary Facility                 1.000 EACH|    5000.0000     5000.00|     185.0000      185.00|     300.0000      300.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/05/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120705                CONTRACT ID : C18786                       COUNTIES : SUMMIT
     LETTING DATE : 07/05/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 905A              |(  2 ) 780A
                                                      |ENGINEER'S ESTIMATE      |ABCO CONTRACTING, INC.   |LOBOS STRUCTURES, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
626-00000 Mobilization                      1.000 L S |   15000.0000    15000.00|   20000.0000    20000.00|   24000.0000    24000.00
626-01000 Public Info Services              1.000 L S |    5000.0000     5000.00|    6300.0000     6300.00|    7000.0000     7000.00
630-00000 Flagging                        150.000 HOUR|      20.0000     3000.00|      18.5000     2775.00|      16.0000     2400.00
630-00007 Traf Ctrl Inspection              4.000 DAY |     150.0000      600.00|     550.0000     2200.00|     450.0000     1800.00
630-00012 Traf Ctrl Mgmt                   10.000 DAY |     500.0000     5000.00|     450.0000     4500.00|     425.0000     4250.00
630-80336 Barricade (3 M-B) (Temp)          4.000 EACH|     185.0000      740.00|     125.0000      500.00|     100.0000      400.00
630-80341 Const Traf Sign (A)               3.000 EACH|      40.0000      120.00|       6.0000       18.00|       5.0000       15.00
630-80342 Const Traf Sign (B)              22.000 EACH|      15.0000      330.00|       6.0000      132.00|       5.0000      110.00
630-80343 Const Traf Sign (C)               4.000 EACH|      25.0000      100.00|       6.0000       24.00|       5.0000       20.00
630-80344 Const Traf Sign (Spec)          546.000 SF  |      20.0000    10920.00|      15.0000     8190.00|      12.0000     6552.00
630-80355 Port Mesg Panel                   2.000 EACH|    2700.0000     5400.00|    1600.0000     3200.00|    1360.0000     2720.00
630-80360 Drum Channel Dev                 50.000 EACH|      60.0000     3000.00|      12.0000      600.00|      10.0000      500.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       134,722.60|       $       109,661.00|       $       124,990.50
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       134,722.60|       $       109,661.00|       $       124,990.50
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 07/05/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120705                CONTRACT ID : C18786                       COUNTIES : SUMMIT
     LETTING DATE : 07/05/12                REGION      : 1
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 903A              |(  4 ) 232A              |(  5 ) 503F
                                                      |TLM CONSTRUCTORS, INC.   |AMERICAN CIVIL CONSTRUCTO|K.E.C.I. COLORADO, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
202-00502 Rem Port Present Str             22.000 CY  |    1400.0000    30800.00|    1500.0000    33000.00|    1850.0000    40700.00
202-05100 Sandblasting Reinf Steel         49.000 SY  |      29.0000     1421.00|      50.0000     2450.00|      55.0000     2695.00
208-00034 Gravel Bag                      100.000 LF  |       3.0000      300.00|      10.0000     1000.00|      10.0000     1000.00
208-00045 Conc Washout Str                  1.000 EACH|    1800.0000     1800.00|    1200.0000     1200.00|     750.0000      750.00
208-00103 Removal and Disposal of Se       10.000 HOUR|      30.0000      300.00|      40.0000      400.00|      45.0000      450.00
208-00106 Sweeping (Sediment Removal       10.000 HOUR|      60.0000      600.00|     150.0000     1500.00|      75.0000      750.00
515-00400 Concrete Sealer                 133.000 SY  |      30.0000     3990.00|      13.0000     1729.00|      30.0000     3990.00
515-00410 Concrete Sealer (Calcium N       49.000 SY  |      36.0000     1764.00|      30.0000     1470.00|     105.0000     5145.00
518-01004 Br Expan Device (0-4 In)         88.000 LF  |     300.0000    26400.00|     400.0000    35200.00|     400.0000    35200.00
601-03041 Conc CL D (Bridge) (Spec)        22.000 CY  |     780.0000    17160.00|    1553.0000    34166.00|    1000.0000    22000.00
602-00020 Reinf Steel (Epoxy)            3977.000 LB  |       2.0000     7954.00|       1.0000     3977.00|       4.0000    15908.00
620-00020 Sanitary Facility                 1.000 EACH|    1000.0000     1000.00|     500.0000      500.00|     300.0000      300.00
626-00000 Mobilization                      1.000 L S |   30000.0000    30000.00|   35000.0000    35000.00|   10400.0000    10400.00
626-01000 Public Info Services              1.000 L S |    6500.0000     6500.00|    5500.0000     5500.00|    3000.0000     3000.00
630-00000 Flagging                        150.000 HOUR|      15.0000     2250.00|      20.0000     3000.00|      24.0000     3600.00
630-00007 Traf Ctrl Inspection              4.000 DAY |     400.0000     1600.00|     410.0000     1640.00|     175.0000      700.00
630-00012 Traf Ctrl Mgmt                   10.000 DAY |     800.0000     8000.00|     500.0000     5000.00|    1000.0000    10000.00
630-80336 Barricade (3 M-B) (Temp)          4.000 EACH|     100.0000      400.00|     250.0000     1000.00|     275.0000     1100.00
630-80341 Const Traf Sign (A)               3.000 EACH|       5.0000       15.00|      10.0000       30.00|      55.0000      165.00
630-80342 Const Traf Sign (B)              22.000 EACH|       5.0000      110.00|      20.0000      440.00|      85.0000     1870.00
630-80343 Const Traf Sign (C)               4.000 EACH|       5.0000       20.00|      30.0000      120.00|     110.0000      440.00
630-80344 Const Traf Sign (Spec)          546.000 SF  |      15.0000     8190.00|      20.0000    10920.00|      40.0000    21840.00
630-80355 Port Mesg Panel                   2.000 EACH|    1600.0000     3200.00|    2500.0000     5000.00|    1100.0000     2200.00
630-80360 Drum Channel Dev                 50.000 EACH|      10.0000      500.00|      20.0000     1000.00|      25.0000     1250.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $       154,274.00|       $       185,242.00|       $       185,453.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $       154,274.00|       $       185,242.00|       $       185,453.00
====================================================================================================================================


